
BLDG/ACCTT DESCRIPTION AMOUNT TOTALS
RESERVE FUND EXPENSES--

31 Lid/planter leak
31 Contractor-REM-bid 38,810            
31 Storage room repairs-est 3,500               
31 3 containers, plants, soil 4,100               
31 Material to bring to grade 1,300               
31 Privacy screens-Knotwood 6,200               
31

53,910             
61-71 Lid/planter between 2 bldgs--1st 1/3 from B-61
61-71 Contractor-REM bid 119,665          
61-71 Irrigation & consultant 2,800               
61-71 Landscape mat'l (rock, wood, etc) 8,800               
61-71 Plants 5,000               
61-71 Soil/mulch 9,900               
61-71 Privacy screening (30') Knotwood 10,200            

156,365           
51 Lid deck-waterproof membrane
51 Contractor-Sound Waterproofing-elastromeric coating 9,500               
51 Sound Waterproofing-remove existing waterproofing 3,500               
51 10 containers, casters, etc 6,700               
51 Plants & soil 5,500               
51 Remove maple & soil-see below

25,200             
65 Lid deck-waterproof membrane
65 Contractor-Sound Waterproofing-elastromeric coating 3,400               
65 Sound Waterproofing-remove existing waterproofing 2,500               
65 Remove contrete planter wall--estimate 2,000               
65 Privacy screening (10') Knotwood-est 2,200               
65 Remove arborvitae & soil--see below
65

10,100             
61-71,51,65 Remove soil via vactor truck 40,000             

ALL Pacific Engineering-project specs, other-2019 actual 27,350             
ALL Pacific Engineering-project specs, other-2020 est 4,000                
ALL Other vendors (screen design, cleanup, etc) 2019 actual 6,200                
ALL Contingency-add'l lid repair expenses on above bldg 15,000             

RESERVE FUND TOTAL 338,125     

OPERATING FUND EXPENSES--
OP FD Replacement revenue paused transfer fee 75,000       

PROJECT TOTAL 413,125     
(This project total for each owner equals 2.58 times that owner's 2020 regular monthly assessment)
* REM construction bid $239,300 for the 2/3 of B-61/71 lid/planter repairs, which should begin in 
       Summer 2020 but is not assured of being completed in 2020.   Other reliable estimates for this 
       portion of B061/71 lid/planter repairs cannot be made at this time.  

POINT EDWARDS OWNERS ASSOCATION
ESTIMATED EXPENSES 2019 & 2020 FOR LID REPAIRS

(includes State sales tax)
DOES NOT INCLUDE 2nd 2/3 OF B-61/71 LID/PLANTER REPAIRS*
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